
Table 3

Item Description Unit Est. Qty. Unit Price Total
No.
1 Mobilization LS 1 100,000.00$     100,000$           
2 Demolition - Existing Culvert Structure, Approaches, and Paved Trail LS 1 50,000.00$       50,000$             
3 Site Work

a. Tree Removal and Grubbing LS 1 20,000.00$       20,000$             
b. Creek Bank and Channel Restoration LS 1 20,000.00$       20,000$             
c. New Abutment Backfill CY 200 50.00$              10,000$             
c. Planted Rock Riprap Bank Protection Tons 200 110.00$            22,000$             

Sub-total for Items 3a thru 3c 72,000$             
4 Concrete Work

a. (2) Elevated Trail Abutment Footings & Walls CY 30 1,500.00$         45,000$             
b. (7) Elevated Trail Footings & Piers CY 80 1,500.00$         120,000$           
c. (2) Bridge Footings and Pier Wall Abutments CY 20 1,500.00$         30,000$             

Sub-total for Items 4a thru 4c 195,000$           
5 Pre-Fab Steel Bridge Trusses (Installed w/Deck & Railings)

a. 120' Span x 10' Wide Bridge CY 1 150,000.00$     150,000$           
b. 60' Span x 10' Elevated Trail Segments CY 9 70,000.00$       630,000$           

Sub-total for Items 5a and 5b 780,000$           
6 Paving (2" AC Overlay) SF 2000 5.00$                10,000$             
7 SWPPP & Erosion Control

a. Prepare & Implement SWPPP LS 1 5,000.00$         5,000$               
b. Dewater/Water management Days 10 750.00$            7,500$               
c. Site Cleanup & Restoration LS 1 10,000.00$       10,000$             

Sub-total for Items 6a thru 6c 22,500$             
CONSTRUCTION SUBTOTAL 1,219,500$        

8 Final Design EA 1 100,000.00$     100,000$           
9 Environmental Review & Permitting EA 1 100,000.00$     100,000$           
10 Construction Management EA 1 100,000.00$     100,000$           
11 Biological Monitoring /Pre-construction Surveys EA 1 50,000.00$       50,000$             

PROFESSIONAL SERVICES SUBTOTAL 350,000$           
25% CONTINGENCY 392,375$           

1,961,875$        
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